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LOCATION + PERCENTAGE OF WORK TO BE COMPLETED D
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FORM 3  
LOCATION 

 
1. Specify address of Prime Consultant’s designated office where the majority of work on 

this project will be performed: 
 
 
 

 
2. Indicate percentage of total overall project fees projected to be performed on this 

project by the Prime Consultant’s office specified above. (Do not include percentage 
of fees anticipated to be performed on this project by sub-consultants) 

 
______________% 

 
 

3. Specify address of Prime Consultant’s other office(s) where any part of the work on 
this project will be performed (if applicable): 

 
 
 

 
4. Indicate percentage of total overall fees projected to be performed on this project by 

the office specified above. Do not include percentage of fees anticipated to be 
performed on this project by sub-consultants. 
 
______________% 

 
5. Indicate percentage of total overall fees projected to be performed on this project by 

firms located within the City including the prime consultant and sub-consultants, 
utilizing information supplied above and on Form 2. 

 
______________% 

 
 
  

618 East South Street, Ste. 500
Orlando, FL  32801

1545 Centrepark Drive North
West Palm Beach, FL  33401

35

52

13
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FORM 4 
PROFESSIONAL PERSONNEL FOR SIMILAR PROJECTS 

 
Work by firm or joint venture members which best illustrate current qualifications relevant 
to the City's project that have been/is being accomplished by personnel that shall be assigned 
to the City's project. List no less than three (3) but no more than ten (10) projects. 
 
4. Project Name & Location 

 
 
 
 
 

Project Manager: 

Project Owners Name & Address 

Completion Date (Actual or Estimated) Project Owner's Contact Person, Title, & 
Telephone Number 

Estimate Cost (In Thousands) 

Entire Project 
 
 

$ 

Work for which firm 
was/is responsible 

$ 

Scope of Entire Project (Please give quantitative indications wherever possible) 

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible) 

Firm’s Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be 
Assigned to the City’s Project 

 

Port St. Lucie Library
180 SW Prima Vista Blvd., 
Port St. Lucie, Florida 34983

		      Robert Castrovinci

St. Lucie County Libraries
2300 Virginia Avenue 
Fort Pierce, FL 34982

Robyn Saint-Paen
Library Director
772-462-2185

Design: Jan. 2024; Estimated Construction: Mar. 2027

7,600,000 7,600,000 (Architect 
of Record)

Programming/Master Planning
Architecture
Interior Design
Engineering (Sub-Consultants)
Construction Administration

Youn Lee, Director of Design
Laura Sandoval, Interior Design

Design of a new single-story 10,000 SF Library Branch. The design is inspired by the bindings of books creating 
an arched facade. The form of the building and interior space follows the fold of a turning page

-------------■ 
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The Port St Lucie Library has served as the heart of a residential 
neighborhood since the 1970’s.  The County’s Library System’s vision 
for the location is to update and expand this facility into a leading edge 
library environment supporting today’s technology and media services.

Song + Associates teamed with nationally-recognized library design firm, 
Studio Shea to bring this vision into reality with an innovative, signature 
design.  The design team began by carrying out a comprehensive 
programming and conceptual design process working with the Library 
stakeholders through a series of interactive workshops. Concurrently, 
the team performed a physical assessment of the existing library and 
ultimately revealed that new construction would be more cost effective 
than renovation due to significant structural and building envelop 
concerns.

The design is inspired by the bindings of books creating an arched facade. 
The form of  the building and interior space follows the fold of a turning 
page. 

PORT ST. LUCIE LIBRARY | PORT ST. LUCIE, FLORIDA

OWNER: 
St Lucie County
Robyn Saint-Paen
Library Director
772-462-2185 
saintr@stlucieco.org

SERVICES PROVIDED:
Programming/Master Planning 
Architecture
Interior Design
Engineering (Sub-Consultants)
Construction Administration

CONSTRUCTION COST:
$7,600,000 (est)

DESIGN COMPLETION: 
Jan. 2024
Currently in permitting
	
PROJECT SIZE:	
10,000 SF

Facade Inspiration

■ 
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FORM 4 
PROFESSIONAL PERSONNEL FOR SIMILAR PROJECTS 

 
Work by firm or joint venture members which best illustrate current qualifications relevant 
to the City's project that have been/is being accomplished by personnel that shall be assigned 
to the City's project. List no less than three (3) but no more than ten (10) projects. 
 
4. Project Name & Location 

 
 
 
 
 

Project Manager: 

Project Owners Name & Address 

Completion Date (Actual or Estimated) Project Owner's Contact Person, Title, & 
Telephone Number 

Estimate Cost (In Thousands) 

Entire Project 
 
 

$ 

Work for which firm 
was/is responsible 

$ 

Scope of Entire Project (Please give quantitative indications wherever possible) 

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible) 

Firm’s Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be 
Assigned to the City’s Project 

 

Village of Wellington Community Center
12150 Forest Hill Blvd
Wellington, FL 33414

		       Perry Douglass

Village of Wellington
12300 Forest Hill Blvd
Wellington, FL 33414

Jim Barnes
Village Manager
561-791-4085

2016

Architecture
Interior Design
Engineering (Sub-Consultants)
Construction Administration

Youn Lee, Director of Design

The new, two-story 26,000 SF community center provides a variety of multi-purpose spaces for activities and 
event. The facility’s amenities include a 4,200 GSF Event Hall with table seating for 325, a dividable 2,500 GSF 
multi-purpose room, (3) various sized meeting rooms, (2) catering kitchens, (2) classrooms, multi-purpose 
fitness room, a café-style Wi-Fi Lounge, and central atrium space. 

8,000,000 8,000,000 (Architect 
of Record)

-------------■ 
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Song + Associates was selected to provide a new 26,000 GSF Community 
Center to integrate into their Municipal Campus. The Community Center 
involved the demolition of an existing older structure and construction of 
a new turnkey facility. The facility’s amenities include a 4,200 GSF Event 
Hall with table seating for 325, a dividable 2,500 GSF multi-purpose room, 
(3) various sized meeting rooms, (2) catering kitchens, (2) classrooms, 
multi-purpose fitness room, a café-style Wi-Fi Lounge, and central atrium 
space. 

The facility was designed to take full advantage of its lakefront site 
featuring an outdoor balcony and an open plaza. An accessory building 
for boat storage was also included for the rowing club. The site includes 
new parking and landscaping, providing meandering pedestrian paths 
with benches and picnic nodes linking to existing campus amenities 
including an amphitheater, aquatic center, playground, and Civic Hall.

VILLAGE OF WELLINGTON COMMUNITY CENTER | WELLINGTON, FLORIDA

OWNER: 
Village of Wellington
12300 Forest Hill Blvd
Wellington, FL 33414
Jim Barnes
561-791-4085

SERVICES PROVIDED:
Architectural Design
Engineering (consultants)
Interior Design
Construction Administration

CONSTRUCTION COST:
$8,000,000, on budget

CONSTRUCTION COMPLETION: 
2016, on schedule
	
PROJECT SIZE:	
26,000 SF

■ 
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FORM 4 
PROFESSIONAL PERSONNEL FOR SIMILAR PROJECTS 

 
Work by firm or joint venture members which best illustrate current qualifications relevant 
to the City's project that have been/is being accomplished by personnel that shall be assigned 
to the City's project. List no less than three (3) but no more than ten (10) projects. 
 
4. Project Name & Location 

 
 
 
 
 

Project Manager: 

Project Owners Name & Address 

Completion Date (Actual or Estimated) Project Owner's Contact Person, Title, & 
Telephone Number 

Estimate Cost (In Thousands) 

Entire Project 
 
 

$ 

Work for which firm 
was/is responsible 

$ 

Scope of Entire Project (Please give quantitative indications wherever possible) 

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible) 

Firm’s Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be 
Assigned to the City’s Project 

 

Mandel Public Library
411 Clematis Street
West Palm Beach, FL  33401

		      Robert Castrovinci

City of West Palm Beach
411 Clematis Street
West Palm Beach, FL  33401

Lisa Hathaway
Director
561-868-7717

April 2009, 6 weeks early

Programming/Master Planning
Architectural Design
Engineering (consultants)
Interior Design
Construction Administration

Youn Lee, Director of Design

Part of the West Palm Beach City Center project, the new West Palm Beach Central Library is 85,000 
GSF, with four levels, and includes a 150-seat auditorium, a children’s library, and a teen library.

$101,787,925 (Total) $101,787,925 
(Architect of Record)

-------------■ 
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Song + Associates was commissioned to design West Palm Beach’s City 
Center to be the centerpiece of the downtown area. The West Palm 
Beach Central Library (85,000 GSF, including a 150-seat auditorium, a 
children’s library, and a teen library) is one of many components to the 
City Center. The architecture is sensitive to the scale of the surrounding 
streets, and includes a large, open, public courtyard. The library is made 
up of four levels including three different libraries for children, teens, 
and adults as well as an auditorium and classroom spaces. The library’s 
design has numerous sustainable features.

City Center was designed as the City’s “signature” project - by its very 
presence, not only reflects beauty and function; but, one that, by its 
design and sensitivity to its surroundings, is inviting to the people of, and 
visitors to, the City to enjoy, to use, and to feel welcome. The Library 
continues to win significant awards and receive recognition for its 
function and programs.

CITY CENTER / MANDEL PUBLIC LIBRARY | WEST PALM BEACH, FLORIDA

OWNER: 
City of West Palm Beach
411 Clematis Street
West Palm Beach, FL  33401
Lisa Hathaway
561-868-7717

SERVICES PROVIDED:
Programming/Master Planning
Architectural Design
Engineering (consultants)
Interior Design
Construction Administration

CONSTRUCTION COST:
$101,787,925 (Total City Center)
$2,212,075 Under Budget

CONSTRUCTION COMPLETION: 
April 2009, 6 weeks early
	
PROJECT SIZE:	
270,000 GSF Total
85,000 GSF Library

■ 
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FORM 4 
PROFESSIONAL PERSONNEL FOR SIMILAR PROJECTS 

 
Work by firm or joint venture members which best illustrate current qualifications relevant 
to the City's project that have been/is being accomplished by personnel that shall be assigned 
to the City's project. List no less than three (3) but no more than ten (10) projects. 
 
4. Project Name & Location 

 
 
 
 
 

Project Manager: 

Project Owners Name & Address 

Completion Date (Actual or Estimated) Project Owner's Contact Person, Title, & 
Telephone Number 

Estimate Cost (In Thousands) 

Entire Project 
 
 

$ 

Work for which firm 
was/is responsible 

$ 

Scope of Entire Project (Please give quantitative indications wherever possible) 

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible) 

Firm’s Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be 
Assigned to the City’s Project 

 

School District of Palm Beach County Media Centers
Multiple Campuses
Palm Beach County, FL

		      Jorge Fuentes

School District of Palm Beach Co.
3300 Forest Hill Boulevard
West Palm Beach, FL 33406

Gary French
Project Manager
561-660-3117

Most Recent: June 2024

Programming
Conceptual Design
Architecture
Interior Design
Furniture layout and selection

Youn Lee, Director of Design
Laura Sandoval, Interior Design

Song + Associates “re-imagined” the high school media center and created a new standard for the 
School District of Palm Beach County. Initially implemented at three pilot high schools, the project 
included remodelling and renovation of 13,500 SF at each school. S+A has since adapted the design 
for three additional high schools.

500,000 - $750,000 500,000 - $750,000 
(Architect of Record)

-------------■ 
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Song + Associates extensive experience with educational projects and 
long history of working together with the district, led the School District 
of Palm Beach County to choose us for this ground-breaking project 
under our Continuing Services Contract. The intent of the project was to 
“re-imagine” the high school media center and to create a new standard 
for the district. Three high schools were chosen for the pilot program, 
each with unique requirements.

Media centers and libraries are no longer designed only for quiet, 
individual study. This new innovative approach creates a community 
living room for students, faculty, parents, and community partners 
to gather, collaborate, and create. The design features flexible, multi-
purpose space and furnishings that serve as the ‘Learning Commons”. 
Surrounding spaces include individual and group study rooms, a ‘Maker’ 
lab, and a cafe. The cafe provides a learning opportunity for business-
focused students and a hub for cultural sharing.

The three pilot schools were: Suncoast High School, Palm Beach Gardens 
High School, and Glades Central High School. Most recently our firm has 
implemented the design at Spanish River High School. Santaluces High 
School and Lake Worth High School are in progress.

SCHOOL DISTRICT OF PALM BEACH COUNTY MEDIA CENTERS | PALM BEACH CO., FL

OWNER: 
School District of Palm Beach Co.
3300 Forest Hill Boulevard
West Palm Beach, FL 33406
Gary French
561-660-3117

SERVICES PROVIDED:
Programming
Conceptual Design
Architecture
Interior Design
Furniture layout and selection

CONSTRUCTION COST:
$500,000 - $750,000 (each school)
On budget

CONSTRUCTION COMPLETION: 
Spanish River HS: June 2024
Three pilot schools: Feb 2019
On schedule
	
PROJECT SIZE:	
approx. 13,500 SF for each school

---- ■ 
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FORM 4 
PROFESSIONAL PERSONNEL FOR SIMILAR PROJECTS 

 
Work by firm or joint venture members which best illustrate current qualifications relevant 
to the City's project that have been/is being accomplished by personnel that shall be assigned 
to the City's project. List no less than three (3) but no more than ten (10) projects. 
 
4. Project Name & Location 

 
 
 
 
 

Project Manager: 

Project Owners Name & Address 

Completion Date (Actual or Estimated) Project Owner's Contact Person, Title, & 
Telephone Number 

Estimate Cost (In Thousands) 

Entire Project 
 
 

$ 

Work for which firm 
was/is responsible 

$ 

Scope of Entire Project (Please give quantitative indications wherever possible) 

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible) 

Firm’s Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be 
Assigned to the City’s Project 

 

Manatee Lagoon
6000 North Flagler Drive
West Palm Beach, 33407

		       Perry Douglass

Florida Power + Light
Manatee Lagoon
6000 North Flagler Drive
West Palm Beach, 33407

Sarah Marmion
Executive Director, Friends of Manatee 
Lagoon
561-694-4643

February 2016

4,842,350

Programming/Master Planning
Architecture
Interior Design
Engineering (Sub-Consultants)
Construction Administration

Youn Lee, Director of Design

Design and programming for a new, two-story,  22,000 square foot facility encompassing educational 
displays, lobby, gift shop, offices and event and meeting space.

4,842,350 (Architect of 
Record)  

-------------■ 
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The Manatee Lagoon Eco-Discovery Center sits in a park setting on the 
Intracoastal Waterway straddling the border of West Palm Beach and 
Riviera Beach. Florida manatees gather every winter in this quiet cove to 
enjoy the waters warmed by the newly improved electrical power plant. 

The site, previously a vacant lot, has been enjoyed by residents for years 
as an opportunity to see these ‘gentle giants’. Now residents, school 
children, and visitors can learn about the ecology in an interactive 
education center. The second floor multi-purpose room, with an outdoor 
balcony, overlooks the main lobby has proven to be a popular venue for 
community groups, company functions, and banquets. 

The project included:
•	 Site planning, design and site plan approval process through both 

West Palm Beach and Riviera Beach Planning + Zoning as well as 
selection of site furnishings, paving and landscape design 

•	 Building Design and programming for this 22,000 square foot facility 
encompassing educational displays, lobby, gift shop, offices and event 
and meeting space.

MANATEE LAGOON ECO-DISCOVERY CENTER | WEST PALM BEACH, FLORIDA

OWNER: 
Florida Power + Light
Manatee Lagoon
6000 North Flagler Drive
West Palm Beach, 33407
Sarah Marmion
561-694-4643

SERVICES PROVIDED:
Programming/Master Planning
Architectural + Interior Design
Engineering (sub-consultants)
Construction Administration

CONSTRUCTION COST:
$4,842,350, on budget

CONSTRUCTION COMPLETION: 
February 2016, on schedule
	
PROJECT SIZE:	
22,000 GSF

AWARDS:
AIA Palm Beach Design 			 
	 Excellence, 2018
ASID Design Award, 2016

------------------ ■ 
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FORM 4 
PROFESSIONAL PERSONNEL FOR SIMILAR PROJECTS 

 
Work by firm or joint venture members which best illustrate current qualifications relevant 
to the City's project that have been/is being accomplished by personnel that shall be assigned 
to the City's project. List no less than three (3) but no more than ten (10) projects. 
 
4. Project Name & Location 

 
 
 
 
 

Project Manager: 

Project Owners Name & Address 

Completion Date (Actual or Estimated) Project Owner's Contact Person, Title, & 
Telephone Number 

Estimate Cost (In Thousands) 

Entire Project 
 
 

$ 

Work for which firm 
was/is responsible 

$ 

Scope of Entire Project (Please give quantitative indications wherever possible) 

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible) 

Firm’s Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be 
Assigned to the City’s Project 

 

Windermere Branch Library Addition
530 Main St.
Windermere, FL 34786

		      Kate Donovan

Orange County Library System
101 E. Central Blvd.
Orlando, FL   32801

Brian Dornbush 
Facilities & Operations Manager
407-835-7618

May 2023

575,000

Architecture
Interior Design
Engineering (Sub-Consultants)
Construction Administration

Kate Donovan, Project Architect

The 1,229 SF  addition was constructed for Library staff support space. The program included a work 
room, office, and storage, and the adjoining corridor and restroom were renovated.

575,000 (Architect of 
Record)

-------------■ 
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Song + Associates, Inc. was selected through our continuing services 
contract with Orange County Library System to perform various 
renovations and additions to their branches throughout Orange County. 
A recent project was an addition at the Windemere Branch Library.

The addition was constructed for Library staff support space. The program 
included a work room, office, and storage, and the adjoining corridor and 
restroom were renovated. A unique component to this project was fitting 
the addition within tight site constraints and protecting a mature oak 
tree at the corner of the building. 

WINDEMERE BRANCH LIBRARY ADDITION | WINDEMERE, FL

OWNER: 
Orange County Library System
101 E. Central Blvd.
Orlando, FL   32801
Brian Dornbush 
407-835-7618

SERVICES PROVIDED:
Architecture
Interior Design
Engineering (Sub-Consultants)
Construction Administration

CONSTRUCTION COST:
$575,000, on budget

CONSTRUCTION COMPLETION: 
May 2023, on schedule
	
PROJECT SIZE:	
1,229 SF

■ 
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FORM 4 
PROFESSIONAL PERSONNEL FOR SIMILAR PROJECTS 

 
Work by firm or joint venture members which best illustrate current qualifications relevant 
to the City's project that have been/is being accomplished by personnel that shall be assigned 
to the City's project. List no less than three (3) but no more than ten (10) projects. 
 
4. Project Name & Location 

 
 
 
 
 

Project Manager: 

Project Owners Name & Address 

Completion Date (Actual or Estimated) Project Owner's Contact Person, Title, & 
Telephone Number 

Estimate Cost (In Thousands) 

Entire Project 
 
 

$ 

Work for which firm 
was/is responsible 

$ 

Scope of Entire Project (Please give quantitative indications wherever possible) 

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible) 

Firm’s Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be 
Assigned to the City’s Project 

 

Orlando Library Meeting Room Renovations
101 E. Central Blvd., 
Orlando, FL 32801

		      Kate Donovan

Orange County Library System
101 E. Central Blvd.
Orlando, FL   32801
Brian Dornbush 
407-835-7618

Brian Dornbush 
Facilities & Operations Manager
407-835-7618

April 2024

667,000

Architecture
Interior Design
Engineering (Sub-Consultants)
Construction Administration

Kate Donovan, Project Architect

This project consisted of the renovation of 4,582 SF of the main Orange County Library System 
(OCLS) Library Building on Central Avenue, consisting of three meeting rooms and the surrounding 
corridors.

667,000 (Architect of 
Record)

-------------■ 
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Song + Associates, Inc. has been selected through our continuing 
services contract with Orange County Library System to perform various 
renovations and additions to their branches throughout Orange County. 
A recent project was the Meeting Rooms Renovation at the Downtown 
Orlando Library.

This project consisted of the renovation of three meeting rooms and 
the surrounding corridors in the main OCLS Library Building on Central 
Avenue. To refresh these spaces for the public, new LED lighting, operable 
wall partition, paint, and sustainable carpet tiles were used. By removing 
the existing suspended ACT system in the meeting rooms, the structural 
waffle slab is exposed and the spaces feel more spacious and comfortable. 
Acoustic panels are utilized for acoustical control. The finishes selected 
align with the branding of the Library, while also providing wayfinding for 
the public. 

LIBRARY MEETING ROOM RENOVATIONS | ORLANDO, FL

OWNER: 
Orange County Library System
101 E. Central Blvd.
Orlando, FL   32801
Brian Dornbush 
407-835-7618

SERVICES PROVIDED:
Architecture
Interior Design
Engineering (Sub-Consultants)
Construction Administration

CONSTRUCTION COST:
$667,000, on budget

CONSTRUCTION COMPLETION: 
April 2024, on schedule
	
PROJECT SIZE:	
4,582 SF

■ 
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FORM 5 
ADDITIONAL INFORMATION 

Use this space to provide additional information or description of resources supporting 
your firm’s qualifications for the City’s project. 

 

Song + Associates, Inc. is an award-winning 
architectural, planning and interior design firm 
headquartered for over 37 years in Florida, with 
a Central Florida office in Orlando for over 17 
years. Song + Associates is a State-certified MBE 
firm. We have a dedicated and talented staff of 35 
employees. Our senior leadership team averages 
over 10 years working together at the firm.
www.songandassociates.com

8
15

4
2
3
4
6

RESOURCES:
Registered Architects
Graduate Architects
LEED Accredited Professionals
Licensed Interior Designers
Construction Administrators
Specification Writers
Revit Specialists

AutoCad
Revit
SketchUP
BIM 360
3D Printing
Virtual Reality
Microsoft Office Pro

	 Photoshop
	 Illustrator 
	 InDesign
	 Forecast
   3D Scanning
   360 + Drone
 	 Photography

TECHNOLOGY:

Our comprehensive array of services enables 
us to meet all of our clients’ facility needs from 
facility assessments, programming and master 
planning to architecture and interior design 
through construction administration. Our 
talented team includes registered architects 
as well as graduate architects pursuing their 
internship process toward licensing. We believe 
strongly in educating and mentoring the next 
generation of professionals. Innovation and 
education happens 360 degrees in our firm with 
the younger generation teaching and utilizing 
our state-of-the art design and communication 
technology.

CAPABILITIES:

■ 

* Song + Associates, Inc. 
Architecture • Planning • Interior Design 















CITY OF FRUITLAND PARK  
AGENDA ITEM SUMMARY SHEET 

Item Number:   7b

ITEM TITLE:  CITY ATTORNEY REPORT 

MEETING DATE: March 12, 2026 

DATE SUBMITTED: March  6, 2026 

SUBMITTED BY: City Attorney 

Linda Herald v. City of Fruitland Park, Lake County Case No. 2025-CA-
000116: On January 21, 2025, Ms. Herald filed a two-count complaint against the 
City for negligent hiring and negligent supervision of former City employee Jabari 
Hopkins. Ms. Herald seeks damages in excess of $50,000 for emotional distress 
associated with Mr. Hopkins’ criminal activities of reselling an occupied crematory 
vault and disturbing the remains of her late husband. On September 21, 2023 Mr. 
Hopkins entered a plea to the charges and was adjudicated guilty and sentenced to 5 
years probation. Attorney Joshua Walker of Walker, Revels, Greninger, PLLC has 
been appointed to defend the City. On March 14, 2025 an Answer and Affirmative 
Defenses were filed on behalf of the City. On June 6, 2025 Plaintiff filed a response 
to the City’s Request to Produce, and on June 11, 2025 Plaintiff filed responses to 
City’s Interrogatories to Plaintiff. 

I had a telephone conference with attorney Walker who is defending the City in this 
case. Pre-trial conference is scheduled for July 6, 2026. Trial is scheduled for July 
20, 2026. Plaintiff’s counsel filed a notice of unavailability for July 20, 2026. 

Mediation was recently scheduled to occur on March 27, 2026 between 9 am – 1 
pm. On March 17th Karen Manila, Lori Davis and I will have a pre-mediation 
conference with attorney Walker. 

FUNDS BUDGETED: N/A 

ATTACHMENT:  N/A 

RECOMMENDATION: N/A 
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